Issuing Office:

Solicitation Number:

Date Issued:
Date Opened:
Project:

Certifications:

ABSTRACT OF BIDS

Corps of Engineers, St. Paul District
Contracting Division

190 Fifth Street East

St. Paul, Minnesota 55101-1638
DACW37-00-B-0020

04-Apr-01

18-Dec-01

Construction - English Coulee Diversion

I certify that | have opened, read, and recorded on this abstract all bids received in response to this solicitation.

| certify that | have checked the firms listed against the "LIST OF PARTIES EXCLUDED FROM FEDERAL
PROCUREMENT AND NON-PROCUREMENT PROGRAMS" and the “LIST OF INDEBTED TO THE UNITED STATES."

Cb : tracting Officer




ENGLISH COULEE DIVERSION
GRAND FORKS, NORTH DAKOTA
DACW37-00-B-0020

12/19/2001
BIDDING SCHEDULE
GOVERNMENT NODAK GOWAN WANZEK CONSTRUCTION AMES ICS, INC VEIT
ESTIMATE CONTRACTING CONSTRUCTION ENGINEERS CONSTRUCTION & COMPANY
ITEM EST UNIT UNIT UNIT UNIT UNIT UNIT UNIT UNIT
NO. DESCRIPTION QTY UNIT [PRICE | AMOUNT PRICE | AMOUNT PRICE| AMOUNT PRICE AMOUNT PRICE} AMOUNT PRICE| AMOUNT PRICE] AMOUNT PRICE| AMOUNT

0001 [Demolition 1 LS b 699,000.00 bl 360,000.00] *** 117.415.00 e 350,000.00 260,450.00 s 250,000.00] *** 251,600.00] **+* 260,000.00
0002 |Structure 1 - 3 Drop structures 1 LS b 1,836,000.00 wokw 1,875,000.00 il 2,099,194.80 s 2,700,000.00 2,181,570.00 pokd 2,200,000.00] *** 1,828,100.00| **» 1,820,000.00
0003 |Structure 2 - Box cuivert ( Special Deq 1 LS hiid 350,000.00 il 328,400.00] *** 298,934.34 bl 425,000.00 379,550.00] **+ 370,000.00) *** 423,900.00] **x 220,000.00
0004 {Structure 3 - Box culvert 1 LS e 578,000.00 htd 537,000.00] *** 495,720.90 e 575,000.00 689,050.00] *+* 1,600,000.00) *** 816,100.00] **+ 550,000.00
0005 |Structure 5 - Box culvert 1 LS b 737.000.00 e 697,000.00] *** 606,765.00 i 780,000.00 703,290.00] **+ 1,100,000.00]  *** 954,600.00] *** 630,000.00
0006 _|Structure 7 - Box culvert (Special Des 1 LS el 264,000.00 e 317,000.00] *#** 248,118.90 il 285,000.00 250,930.00] *** 330,000.00f *** 353,100.00 *** 250,000.00
0007 |Structure 9 - Box culvert (Speciai Des 1 LS bl 234,000.00 hE 290,000.00f *** 234,742.00 b 275,000.00 247,780.00] *** 334,000.00f *** 330,800.00 *+* 230,000.00
0008 |Structure 10 - Box culvert 1 LS hid $989,000.00 il 1,508,000.00] *** 1,181,269.31 s 1,200,000.00 1,301,870.00) *** 1,400,000.00] *** 1,672,400.00] *** 1,000,000.00
0009 |Structure 17 - Box culvert {Special De| 1 LS hiid 314,000.00 i 297,000.00) *** 239,333.35 hil 290,000.00 271,720.00] *** 330,000.00] *** 383,000.00] **+ 230,000.00
0010 _|Fencing 1 LS ek 77,000.00 i 25,000.00] *** 24,335.00 ol 30,000.00 34,560.00] *** 35,000.00) *** 26,000.00] **+* 25,000.00
0011 |Common Excavation

AA|Common Excavation (< 700,000 CY) | 700000 | cv 3.13 2,191,000.00 4.25 $2,975,000.00] 267 $1,869,000.00 3.2 2,240,000.00 3.43| $2,401,000.00 25 $1,750,000.00 1.61] $1,127,000.00 32 $2,240,000.00

AB|Common Excavation (> 700,000 CY) | 500,000 | CY 313 1,565,000.00 3.15 $1,575,000.00) 1.75 $875,000.00 27 1,360,000.00 3.43| $1,715,000.00 2.1 $1,050,000.00 1.61 $805,000.00 32 $1,600,000.00
0012 [Compacted Fill

AA Compacted Fill (First 50,000 CY) 50,000 | CY 2.24 112,000.00 1.6 $80,000.00] 0.95 $47.500.00 2 100,000.00 1.36 $68,000.00 1 $50,000.00 2.07 $103,500.00 1.25 $62,500.00

AB|{Compacted Fill (Over 50,000 CY) 10,000 | CY 2.24 22,400.00 1.6 $16,000.00 1.9 $19,000.00 15 15,000.00 1.36 $13,600.00 1 $10,000.00| 2,07 $20,700.00 1.25 $12,500.00
0013 |Semi Compacted Fill

AA|Semi Compacted Fill (First 120,000 C} 120,000 | CY 1.95 234,000.00 1.6 $192,000.00 04 $48,000.00 15 180,000.00 1.2 $144,000.00 0.5 $60,000.00 1.96 $235,200.00 1.05 $126,000.00

AB|Semi Compacted Fill (Over 120,000 G 22,000 ] CY 1.95 42,900.00 1.6 $35,200.00| 0.45 $9,900.00 1 22,000.00 1.2 $26,400.00 0.7 $15,400.00 1.96 $43,120.00 1.05 $23,100.00
0014 |Reach between Station 0+00 to 16+46

AA]Clearing and Grubbing 1 LS i 23,000.00 il 52,500.00| *** 5,000.00 e 10,000.00}  *** 4,570.00] ¥** 30,000.00 *** 5,500.00 Yokx 4,000.00

AB|Stripping 1 LS ok 8,000.00 i 20,000.00| *** 9,450.00 il 35,000.00] *w* 9,030.00] *** 5,000.00) *+ 15,500.00] ¥** 8,000.00

AC|Topsoil and Seed 1 LS i 36,000.00 kx 12,000.00| *** 8,941.80 i 25,000.00| *** 25,920.00] *** 20,000.00] *** 13,900.00] *** 17,000.00

AD|Interior drainage - 1 culvert 1 LS el 12,000.00 e 15,000.00] *** 13,590.09 bl 25,000.00 x 13,560.00 o 20,000.00 kel 19,000.00 b 13.000.00
0015 |Between Station 16+46 to 122+75

AA[Clearing and Grubbing 1 LS hiad 208,000.00 i 57,500.00] *** 5,000.00 b 10,000.00] **+ 2,290.001  *** 150,000.00] *** 5,500.00] *** 3.000.00

AB | Stripping 1 LS *xe 146,000.00 Ax 175,000.00] *** 94,500.00 b 275,000.00 *** 117,500.00] *** 60,000.00] *** 96,000.00f *¥* 120,000.00




AC|[Topsoil and Seed 1 LS hd 413,000.00 e 114,000.00 *** 105,656.00 okx 260,000.00 *** 311,440.00f *** 150,000.00f *** 114,800.00 s 275,000
AD|Road relocation - Gravel, TWSP Road 1§ LS i 500.000.00 ** 200,000.00] *** 83,840.00]  *** 260,000.00]  *** 38,380.00] *** 260,000.00] *** 185,100.00|  *** 15,000.00
AE|Columbia Road Raise - Gravel Appro: 1 LS hiad 200,000.00 e 150,000.00] *** 64,472.00 A 150,000.00]  *** 15,930.00]|  *** 100,000.00| *** 109,200.00]  *** 39,000.00
AF|Concrete Access, Roads and Sitewor} 1] Ls e 200,000.00 i 140,000.00] *** 155,120.05]  #*+ 225,000.00]  *** 213,010.00]  *%* 250,000.00] *** 195,400.00|  *** 205,000.00
AG|Interior drainage - 14 culverts and ditc| 1 LS e 507,000.00 e 580,000.00| *** 569,287.74 ik 750,000.00]  *** 543,210.00f  *** 750,000.00) *** 505,200.00{ *** 600,000.00
0016 |Between Station 122+75 to 201+00
AA|Clearing and Grubbing 1 LS b 157,000.00 e 8,000.00] *** 14,975.00 i 10,000.00| **+ 2,290.00] *** 50,000.00) *** 5,500.00 i 3,000.00
AB|Stripping 1 LS b 80,000.00 il 124,000.00] *** 73,500.00 Hk 200,000.00]  *** 68,550.00] *** 35,000.00§ *** 91,900.00] *** 70,000.00
AC|Topsoil and Seed 1 LS s 197,000.00 bl 71,000.00] *** 63,932.60 bl 170,000.00]  *** 181.750.00f *** 75.000.00 ¥*x 95,800.00]  *** 150,000.00
AD|Road relocation - Gravel, 55th Street 1 LS i 61,000.00 el 165,000.00] *** 44,055.00 ol 100,000.00] *** 48,880.00] *** 125,000.00 *** 73,100.00] *** 85,000.00
AE |Interior drainage - 10 culverts and ditc] 1 LS il 272,000.00 b 310,000.00] *** 311,850.26 il 350,000.00] *** 251,440.00] *** 320,000.00] *** 302,300.00] *>* 290,000.00
AF | Existing Structure 6 Cleanout 1 LS il 100,000.00 i 3,500.00| *** 87.379.40 *ax 80,000.00] *** 2,720.00] 20,000.00] *** 102,200.00|  *** 2,500.00
0017 |Between Station 201+00 to 251+96
AA|{Clearing and Grubbing 1 LS b 116,000.00 b 3,500.00) *+* 4,050.00 bl 10,000.00| *** 1,090.00f *** 25,000.00) *** 5,500.00f *** 2,000.00
AB|Stripping 1 LS bl 38,000.00 e 90,000.00] **~ 63,000.00 o 150,000.00]  *** 59,840.001 *** 30,000.00] *** 58,200.00] ¥** 60,000.00
AC | Topsoil and Seed 11 LS *x 229,000.00 L 85,000.00] *** 44,301.70[  »*= 145,000.00]  *** 144,310.00]  *** 40,000.00] *** 65,800.00] *** 130,000.00
AD |interior drainage - 2 culverts and ditch) 1 LS i 28,000.00 i 20,000.00{ *** 16,573.78 i 20,000.001  ** 1,120.00]  *** 1,000.00] **+ 33,000.00 il 5,000.00
0018 [Between Station 251+96 to 331+00
AA|Clearing and Grubbing needs adjusti 1 LS b 153,000.00 hiid 12,000.00] *** 13,525.00 el 10,000.00]| ** 1,090.00f *** 70,000.00] **=* 5,500.00f *** 2,000.00
AB|Stripping needs adjusting 1 LS bl 30,000.00 i 125,000.00] *** 84,000.00 it 175,000.00] *** 63,110.00] *** 50,000.00] *** 96,900.00] *** 65,000.00
AC | Topsoil and Seed needs adjusting 1 LS hiuid 250,000.00 bl 147,000.00] *** 102,040.10 e 235,000.00] *** 198,920.00]  *** 130,000.00]  »** 150,700.00|  *** 140,000.00
AD|Interior drainage - 0 culverts and ditch 1 LS i 7.000.00 b 7,000.00] *** 790 i 10,000.00] *** 20,750.00]  *** 2,000.00] *** 9,600.00}  *** 20,000.00
0019 {Roadways
AA[US Highway 81, approx. 3' raise - Sta| 1 LS il 579,000.00 b 1,642,000.00] *** 867,497 .46 o 1,300,000.00]  *** 858,670.00 *** 450,000.00f *** 862,200.00] *** 970,000.00
AB|Interstate 29, approx. 3' raise - Sta.83 1 LS hiad 769,000.00 i 1,314,700.00| *+** 1,063,157.17 s 1,600,000.00] *** 1.425,430.00F *** 950,000.00| *** 1,159,100.00] **=* 1,300,000.00
AC |Township Road, approx. 2’ raise - Sta 1 LS hiid 20,000.00 bl 24,000.00] **> 12,280.00 jhd 20,000.00] *+* 22,850.00 b 30.000.00) *** 8,800.00) *** 40,000.00
AD |Access Road, approx. 2' raise - Sta. 1 1 LS il 42,000.00 bl 7.000.00] *** 10,867.00 il 15,000.00f **+ 42,430.00 b 5,000.00] ** 3,500.00] *** 45,000.00
0020 |All Bond Costs 1 LS el 110,000.00 el 130,000.00] *** 62,700.00 i 86,500.00] *** 168,050.00f  *** 180,000.00f *** 99,000.00]  *** 106,000.00
Total Amount for Basic Bid Items 15,748,300.00 16,812,300.00 12,469,560.75 17,538,500.00 15.546,900.00 15,267,400.00 13,957,820.00 14,063,600.00
OPTION ITEMS
0021 JHaul to Landfill and Stockpile
AA|Haul Excess Fill to Landfill from Sta. 2| 37,920} cy 3.44 130,444.80 25 94,800.00 1.6 60,672.00 1.87 70.910.40 1.91 $72,427.20 14 $53,088.00f 2.67 $101,246.40 1.9 $72,048.00




AB|Haul Excess Fil to Landfill from Sta. 2| 73,840 ] CY 3.44 254,009.60 25 184,600.00 1.6 118,144.00 1.8 132,912.00 1.91 $141,034.40 1.4 $103,376.00{ 2.67 $197,152.80 1.9 $140,296.00

AC [Haul Excess Fill to Landfill from Sta. 2| 138,800 { cCY 3.44 477.472.00 3 416,400.00 1.85 256,780.00 2.12 294,256.00 1.91 $265,108.00 1.4 $194,320.00f 2.67 $370,596.00 1.9 $263,720.00

AD|Haul Excess Fill to Landfill from Sta. 3] 23,600 | CY 3.44 81,184.00 35 82,600.00 2.1 49,560.00 2.64 62,304.00 2.51 $59,236.00 1.4 $33,040.00| 2.67 $63,012.00 2.5 $59,000.00

AE|Haul Excess Fill to Landfill from Sta. 4| 2400} CY 3.44 8.256.00 5 12,000.00 2.55 6,120.00 3.47 8,328.00 2.51 $6.024.00 3 $7,200.00| 2.67 $6.408.00 25 $6,000.00
0022 |Bonds-Perfomance and Payment for 1 |JOB hhid 5,000.00 2,000.00 2,500.00 4,000.00 8,160.00 3,000.00 8,800.00 4,400.00
0023 [Between Station 331+00 and 501+95

AA|Clearing and Grubbing 1 LS hidl 307,000.00 18,000.00 6,500.00 5,000.00 1,090.00 2,000.00 5,500.00 5,000.00

AB|Stripping 1 LS hidd 60,000.00 224,000.00 131,250.00 400,000.00 134,820.00 2,000.00 146,500.00 140,000.00

AC|Topsoil and Seed 1 LS haid 501,000.00 140,000.00 144,630.50 350,000.00 361,070.00 50,000.00 158,600 300,000.00

AD|Interior drainage - 12 culverts and ditc} 1 LS s 100,000.00 275,000.00 178,110.13 185,000.00 171,010.00 75,000.00 190,300.00 200,000.00
0024 |69th Street, approx. 1/2' to 1-1/2' raisg 1 LS i 45,000.00 40,000.00 29,000.00 200,000.00 243,550.00 50,000.00 29,000.00 250,000.00
0025 }69th Street, approx. 1/2' to 1-1/2' raisg 1 LS b 200,000.00 238,000.00 122,850.00 30,000.00 262,030.00 200,000.00 169,100.00 600,000.00
0026 147th Avenue, approx. 1/2' raise - Sta 4 1 LS b 19,000.00 10,000.00 7,325.50 10,000.00 6,640.00 12,000.00 9,600.00 8,000.00
0027 |Structure 11 - Box culvert 1 LS hiid 373,000.00 500.,000.00 452,833.50 425,000.00 316,130.00 320,000.00 541,800.00 310.000.00
0028 {Structure 12 - Box cuivert {Speciai De| i} LS s 219,000.00 290,000.00 219,546.01 240,000.00 230,140.00 200,000 281,300.00 275,000.00
0029 |Structure 13 - Diversion structure 1 LS g 195,000.00 190,000.00 179,732.25 245,000.00 365,080.00 200,000.00 128,400.00 465,000.00
0030 |Structure 14 - Box culvert (Special De| 1 LS i 263,000.00 340,000.00 335,125.73 360,000.00 244,920.00 300,000.00 391,000.00 185,000.00
0031 |Structure 15 - Box cuivert { Special Dd 1 LS il 248,000.00 305,000.00 237,473.10 225,000.00 254,390.00 250,000.00 350,700.00 325,000.00
0032 |Demolition o f Westggte Property 1 LS i 10,000.00 70,000.00 17,760.00 42,000.00 16,100.00 21,000.00 15,400.00 18,000.00
0033_|Demolition of Humane Society Propert 1 LS bl 10,000.00 16,000.00 §,000.00 20,000.00 9,360.00 9,000.00 13,500.00 10.000.00
0034 |Bond - Performance and Payment for 1 LS il 15,000.00 15,000.00 9,500.00 17,500.00 35,330.00 12,000.00 12,980.00 25,000.00

TOTAL AMOUNT FOR OPTION ITEMS $ 3.519,366.40 $ 3.463,400.00 $ 2,573,412.72 $ 3.327,210.40 $ 3,203,649.60 $  2,097,024.00 $3,190,895.20 $ 3.661,464.00
[
TOTAL ESTIMATED AMOUNT BASIC PLUS OPTIONS) $19,267,666.40 $ 20,275,700.00 $15,042,973.47 $20,865,710.40 $18,750,549.60 $ 17.364,424.00 HHEHERE] $ 17,725,064.00

Bid Schedule Results
Nodak Contracting - Correct
Gowan Construction - Correct

Wanzek - Correct

Construction Engineers - Written bid was $1 high. Both sub-totals were correct. Contractor added wrong

Ames Construction - Written bid was $300,000 high. Both sub-totals were correct. Contractor added wrong.

ICS, inc. - Correct

Veit and Company - Written bid was $3.80 high.

Item 21AA was calculated incorrectly by the contracter.




